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1. BACKGROUND INFORMATION 

1.1. Partner country 

Republic of North Macedonia 

1.2. Contracting authority 

EU Project “Sustainable EnErgy Skills in construction: Visible, Validated, Valuable” 

ZBK Kreacija   

Nikola Parapunov 41 , 1000 Skopje, Republic of North Macedonia 

Telephone/fax : +389 2 3216 903 

Faks: +389 2 3296 266 

Email: creation@t.mk  

Webpage: www.kreacija.org  

 

1.3. Country background 

Macedonia, FYR harmonized energy efficiency policy with European legislation and set national 

energy savings targets be achieved till 2020. The share of Building sector's contribution in energy 

savings targets is 36,13%.In this sector the preparatory activities were undertaken within Build Up 

skills Pillar 1 and two documents were published: the Status Quo Analysis with baseline indicators 

for building sector1 defined the gaps between current situation and needs for skilled on-site 

workers, while Roadmap2, endorsed by 30 members of national qualification platform, addressed 

priority measures to be carried out as the barriers could be overcame. The shortage of 9.600 skilled 

workers for energy efficiency and renewable energy sources is recommended to be decrease by 

implementation of Roadmap priority measures related to: upgrading national education system to 

provide qualifications for implementation of EE (energy efficiency) and RES (renewable energy 

sources); designing of training schemes for EE and RES in buildings; building capacity of the 

education institutions in line with the needs of the skilled workers and overcoming communication 

barriers to implement of the roadmap goals. 

1.4. Current situation in the sector 

In 2016 the construction sector remained to be a fast growing sector, with rate of approx.5%per 

year and employment growth by 1, 5-3% annual growth. The number of new residential apartments 

was increased by 1, 6 %, while renovation rate in 2015 have increased by 22, 8% faster compared 

to 2014.  

Under the action of Build Up Skills Pillar 2, BUS BEET project in Macedonia, FYR was supported 

that involved upgrading of 2 voluntary qualification schemes (10 day trainings and recognition of 

prior learning (RPL) obtained by non-formal education for 5 prioritized EE skills: façade, roofers, 

carpenters, HVAC installers and electricians. Developed five training modules were disseminated 

though training courses and sessions for RPL, resulting with successfully qualified over 1240 

people in the voluntary qualification schemes. 

 

1.5. Related programmes and other donor activities 

N/A 

mailto:creation@t.mk
http://www.kreacija.org/
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2. OBJECTIVE, PURPOSE & EXPECTED RESULTS 

2.1. Overall objective 

The project “Sustainable EnErgy Skills in construction: Visible, Validated, Valuable” is EU funded 

project under HORIZON 2020 programme, topic: Stimulating demand for sustainable energy 

skills in the building sector, Type of action:  CSA Coordination and support action. 

The overall objective of the proposed project is: Challenging market acceptance and acting 

toward stimulation of demand of energy skills in construction through a novel 3V approach, 

to support need for energy efficient construction of new and renovation of existing building 

stock 

O1 To make skills VISIBLE through whole value chain in building sector by implementing 

Integrated register of energy skills as cloud repository on interregional level, based on good 

practices from ongoing and recently finalised projects, that will result with increasing the number 

of skilled building professionals and/or blue-collar workers; 

O2 To VALIDATE skills relevance to standardized EE construction and interventions in 

renovation, by matching and leveling skills and linking them to national and EU qualification 

standards, to enable mutual recognition; 

O3 To emphasize skills VALUE in order stimulating market demand for energy skills in 

design, construction and maintenance of buildings and manufacturing and installation of EE 

construction materials.  

 

2.2. Purpose 

The purposes of this contract are as follows: 

• The sub-contracting consulting company will develop and maintenance project web site 

www.seetheskills.eu . 

2.3. Results to be achieved by the contractor 

• Developed demo and final version of web site   

• Maintenance in the 30 months period 

3. ASSUMPTIONS & RISKS 

3.1. Assumptions underlying the project  

N/A 

3.2. Risks 

N/A 

http://www.seetheskills.eu/
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4. SCOPE OF THE WORK 

4.1. General 

4.1.1. Project description 

As part of European Research and Innovation Program “Horizon 2020” on topic: „Stimulating the 

demand for energy efficient skills in construction" under the call: "Building a future low-carbon 

and climate safe, clean and efficient energy 2018-2019-2020", starts to implement the project: 

“Sustainable EnErgy Skills in construction: Visible, Validated, Valuable”– (SEEtheSkills)  

 

With the adoption of the new 7-year budget of the European Commission for the period from 2021 

to 2027, the priorities of the European Union were defined, which should be achieved in the next 7 

years, and as the first and most serious is the European Green Agreement, which is a European 

roadmap for a sustainable economy and which has 4 ambitious goals: complete elimination of 

greenhouse gas emissions by 2050; protection of wildlife from air pollution and support for 

companies to use technologies and materials that do not pollute the environment, and all this should 

be done with an inclusive transition, without losing jobs or impoverishing the population. 

Therefore, this project is a serious attempt to keep up with Europe and the realization of the 

European green deal, which means achieving energy objectives and implementation of activities to 

overcome the climate challenges.  

 

The activities that will be implemented in the next period within this project are planned in several 

areas, as follows: creating a wide integrated database for certified workers; available trainings for 

energy efficiency; companies that employ certified individuals, as well as the preparation of a 

catalog of energy efficient materials. 

 

The main aim of the project is to achieve greater visibility, access and recognition of energy skills 

between partner countries, through their cross-validation based on learning outcomes, while using a 

new 3B approach to directly stimulate the demand for energy skills from the construction sector 

market. 
 

Sub-contractor shell carry out the following assignment  

• As a part of the project  activities to develop web site www.seetheskills.eu   

 

4.1.1. Geographical area to be covered 

▪ Five project partners’ countries (North Macedonia, Slovenia, Spain, Slovakia and 

Netherlands.   

▪ Target groups:Project partners, stakeholders’ target group and end-users of buildings 

(occupants)  

4.2. Specific work 

Description of the assignment 

The promotion activities will be part of the dissemination and communication plan. One of the 

main important selected channels for the dissemination and communication of the performed work, 

results and impact of the ongoing activities of the SEEtheSkills project is the website.  

As a part of this assignment the selected expert has to deliver: 

General requirements  

1) Buy a selected domain name chosen by the Contractor for the next 3 years; 

2) Provide a SSD hosting with at least 10GB storage for 3 years; 

3) Provide a SSL encryption for the domain for 3 years; 

http://www.seetheskills.eu/
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4) Provide a highly customizable WordPress Theme with visual builder in  

coordination with the Contractor 

5) Project Management plugin in coordination with the Contractor 

6) Provide an event plugin with registration form possibilities 

 

Information/content architecture 

The website should be organized as following: 

a) Front-end infrastructure and functionalities 

- Menus defined as in Figure 1  - Contact forms 

- Front page slider with news  - Twitter box 

- Newsletter subscription  - Event box/calendar with next and past events 

- Blog capabilities  - Cookies info 

- Disclaimer  - Project partners logos 

 

 

a) Back-end infrastructure 

- Create and manage users 

- Administration of the content with visual builder 

- Create and manage newsletters 

- Create and manage events 

- Create and manage surveys 

- Create and manage newsletters 

- Create front page slider with news 

- Google Analytics 

- SEO implementation 

- Security implementation 

- Project management backend  

- Social media connection and share possibilities 

- Forum plugin and setup 

- File management tool for downloading files from the front-end pages 

 

 

 

The contractor assignment should be realized in two phases: 

- Development of demo version for approval and development of final version for public use.  
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a) Front-end infrastructure 

 

 

 

 

5. LOGISTICS AND TIMING 

5.1. Location 

▪ Home based 

5.2. Start date & period of implementation 

The intended start date is 24.09.2020 and the period of implementation of the contract will be about 

and/or less than 2 months from this date.  

The phase I: The assignment and demo version of two online tools sending should end on 

20.10.2021 

The phase II: The assignment and final version of two online tools  sending should end on 

20.11.2021. 

6. REQUIREMENTS 

6.1. Company 

• Established as legal entity (Current condition from Central Register). 

• Experience with minimum one similar assignment (Reference List)   
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6.2. \Staff 

Note that civil servants and other staff of the public administration, of the partner country or of 

international/regional organisations based in the country, shall only be approved to work as experts 

if well justified. The justification should be submitted with the tender and shall include information 

on the added value the expert will bring as well as proof that the expert is seconded or on personal 

leave.  

6.2.1. Key expert 

Key expert have a crucial role in implementing the contract. These terms of reference contain the 

required key experts’ profiles.  

The tenderer shall submit CV and statement of exclusivity and availability for the following key 

expert:  

Key expert 1: WordPress Developer and UI/UX Designer 

Qualifications and skills 

- Competent knowledge of WordPress CMS 

- Good understanding of front-end technologies, including HTML5, CSS3, etc  

- Good understanding PHP knowledge and MySQL database 

- Understanding of integration of 3rd party plugins 

 

General professional experience 

- 5+ (senior) years of experience in WordPress CMS 

- Understanding of PHP 

All experts must be independent and free from conflicts of interest in the responsibilities they take 

on.  

6.3. Incidental expenditure 

No incidental expenditure is foreseen under this contract. 

6.4. Lump sums 

No lump sums are foreseen in this contract. 

6.5. Expenditure verification 

The verification will be made by the contracting authority and all references to an expenditure 

verification report will not be applicable. 

7. DELIVERABLES 

7.1. Reporting requirements  

Please see Article 26 of the general conditions. There must be a draft report, final report, and a final 

invoice at the end of the period of implementation of the tasks. Note that the final report is 

additional to any required in Section 4.2 of these terms of reference. Each report must consist of a 

narrative section and a financial section. The financial section must contain details of the time 

inputs of the experts.  

To summarise, in addition to any documents, reports and output specified under the duties and 

responsibilities of each key expert above, the contractor shall provide the following reports: 

Name of report Content Time of submission 
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Interim report Concept and Demo version    No later than 20.10.2021.  

Final report Final version of web site fully 

operational ( testing and instruction 

for users) submitted   

No later than 26.11.2021 days   

7.2. Submission & approval of reports/ deliverables  

One copy of the draft and final report referred to above must be submitted to the project manager 

electronically by e-mail identified in the contract. The reports must be written in English.  

The project manager is responsible for approving the reports. 

8. MONITORING AND EVALUATION 

8.1. Special requirements 

          N/A 


